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STEWARDSHIP PROJECT PROSPECTUS 

 

WHERE'S WALDE STEWARDSHIP 
CLEARWATER NATIONAL FOREST 

LOCHSA RANGER DISTRICT 
 
1. INTRODUCTION:  This prospectus is to furnish sufficient information, in addition to that contained in the published 
advertisement, to enable prospective bidders to decide whether further investigation of the project is warranted.  Descriptions, 
estimates and other data in this prospectus are not part of the contract unless otherwise stated.  In event the prospectus is in 
error or contradicts the sample contract, the contract governs.  Bidders are urged to examine the project and to make their own 
estimates.  Estimated quantities in the contract are not guaranteed.  Project area and sample contract should be inspected before 
submitting a proposal.  The appraisal, other information on the timber, and conditions of the project and bidding may be 
obtained at Forest Service office named in this prospectus.   
 
BID DATE: August 22, 2008 by 4:30 p.m.        PLACE: Clearwater National Forest 12730 Highway 12 Orofino, ID  83544 

                        
PRE-BID MEETING:   NA         
 
BIDDING METHOD (2): SEALED (TOTAL CONTRACT VALUE; BEST VALUE)  
 
TERMINATION DATE (5): December 31, 2012   NORMAL OPERATING SEASON (5):       June 15 to October 15 
 
ADVERTISED STUMPAGE VALUE: $504,208.66  LOCATION OF PROJECT(3):  Portions of Sections, Portions Sec.36,T34N, R6E; Sec. 1 

& 12, T33N, R6E; Sec. 4, 6, 9 7 10, T33N, R7E; and Sec. 29, 30, 31 & 33, T34N, R7E, 
B.M.; Idaho County,  Idaho. 

 
APPROXIMATE HAUL DISTANCE (3):32 miles to Kamiah, Idaho  TYPE OF CONTRACT (2): 2400-13; Stewardship Contract Weight Scale 
 
TOTAL VOLUME; sawlog/cedar product/nonsaw                                 TOTAL ACRES IN CUTTING UNITS (3): 445                           
                                 (MBF) (4)      8,828                
                                (TONS) (4):   49,727               
                                (CCF) (4):      15,477                TOTAL NUMBER OF CUTTING UNITS (3): 28                    
                                                                                                   
SBA SET ASIDE SALE? (2,12,13):       No                  SSTS SET ASIDE SALE?  (2,12,13):  No                              
500 employees or Less) (25 employees or less) 
 
URGENT REMOVAL SALE? (21)         No                   CONTAINS TIMBER FROM UNCOMPLETED CONTRACT? (2): No            
(CTA may apply to other sales) 
 
INCREASE IN APPRAISED VALUE TO REACH SPECIFIED ROAD CONSTRUCTION COST ALLOWANCE(8): 
BASE RATES (4): $    N/A                                    $33,232.46 

 
TEMPORARY ROAD ALLOWANCES:  $44,247                               ROAD COMPLETION DATE:  NA 

 
NUMBER OF DAYS ALLOWED TO AWARD CONTRACT    CONTRIBUTED FUNDS TO PARTIALLY OFFSET 
FOR OPTED ROADS (8):         N/A                       APPRAISED DEFICIT: (8) $  N/A                                   
 
SUPPLEMENTAL ROAD CONSTRUCTION FUNDS (8): $ -0-      CONTRACTOR SHARE OF  HIGHER STANDARD ROAD (8)$ N/A                          
 
PUBLIC WORKS ESTIMATED CONSTRUCTION COST (8): $N/A 

 
 
BID GUARANTEE: $     N/A                    DOWNPAYMENT:  N/A  
 

OFFERING. This is a Sealed Bid Stewardship Contract. Offerors must submit sealed offers on prepared forms they can 
obtain from Forest Service offices listed above and in the advertisement. The forms include instructions for offering and 
submission of the required certifications and technical proposals. The term "offer form" in this prospectus is the Bid for 
Integrated Resource Contract form.  Also, the term "offeror" in this prospectus is identified as "offeror" in the Bid for 
Integrated Resource Contract form. THE OFFERS WILL NOT BE PUBLICLY OPENED.  

 

The offeror is required to submit a technical and price proposal and comply with all other provisions stated on the offer form. 
The proposal should be practical and be prepared simply and economically, providing a straightforward, concise description of 
the Contractor's ability to meet the requirements of the contract. Upon contract award, this technical proposal will become a 
binding part of the contract.  
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 Proposals must be submitted to: Timber Contracting Officer 
Clearwater National Forest 
12730 Highway 12 
Orofino, ID  83544 

 On the lower left corner of transmittal envelope include:  BEST VALUE OFFER, Where's Walde Stewardship,  
                                                                                            August 22, 2008  

 Offer forms and additional 
information may be obtained 
from: 

Forest Supervisors Office, Clearwater National Forest,  
12730 Highway 12, Orofino, ID  83544 
Attention:  Mark Craig  (208) 476-4541  

2.  LOCATION AND DESCRIPTION OF TIMBER.  Refer to the sample contract and contract area map attached to the 

sample contract for legal location of project area, location of payment units, location of cutting units, the acreage of project 
area, and the cutting unit acreage.  THE FOLLOWING GENERAL LOCATION, ROUTES OF ACCESS, ACREAGES, AND 
OTHER SPECIAL LOCATION DATA DO NOT SUPERSEDE THE CONTRACT AREA MAP OR SAMPLE CONTRACT. 

The sale is located in Walde Creek, Mystery Creek, Canyon Creek, and South Fork Canyon Creek drainages. Access to 
the Sale Area is by the following County and Forest Development Roads:  From Kamiah, follow the 100 road for about 
16.4 miles to it’s junction with the 519 road at Yakus Creek.  Turn right (east) up the 519 road and follow it about 1.1 
miles to the 514 road.  Turn right (east) on the 514 road and follow it up Yakus Creek.  Stay on the 514 road and cross 
Yakus Creek at the junction of the 514 and 454 roads.  Follow the 514 road to Fan Saddle which is about 8.8 miles from 
the junction with the 519 road.  At Fan Saddle turn right (south) on the 486 road and travel about 0.5 miles to the 
contract area at units 108A and 108B.  Units 35, 38A-38G, 41, 73A, 73B, 74, 90, 109, 251, 253A-253C, 255, 256 and 
296 can also be accessed by starting from this point and heading east to northeast.   
 
To reach the northern most units 64 and 65A-65D, start at Fan Saddle and travel northeast on the 101 road for about 2.2 
miles to Mystery Saddle.  To reach unit 64 and 65A, 65C, and 65D, turn right (south) at Mystery Saddle onto the 486A 
road heading to Walde Lookout.  Travel about 0.7 miles to a gate, which is closed seasonally to vehicles greater than 
50".  A short distance past this gate is the 486D road which turns off to the left (southeast) follow the 486D road for 
about 2.6 miles to unit 64.  units 65A, 65C and 65D are a short distance away on overgrown roads.  To reach unit 65B, 
start at Mystery Saddle and continue on the 101 road northeasterly direction for about 1.4 miles to it's junction with the 
5528 road.  Turn right (southeast) on the 5528 road which is gated yearlong to vehicles greater than 50".  Follow the 
5528 road for about 2.1 miles to the bottom of units 65C and 65D.  From this point continue for about 1.2 miles to unit 
65B. 

3.  TIMBER QUANTITIES AND RATES.  The quality, size, cut per acre, and product suitability of the timber are estimates 
based on detailed cruise information on file and available for inspection at the Forest Service office listed above and in the 
advertisement.  VOLUME QUANTITIES LISTED HEREIN ARE MADE AVAILABLE WITH THE UNDERSTANDING 
THAT VALUES SHOWN ARE FOREST SERVICE ESTIMATES AND ARE NOT GUARANTEED.  For these reasons, 
bidders are urged to examine the timber project area and make their own estimates.  This is a pre-marked timber sale. 
 

Estimated Quantities and Rates per Unit of Measure 

 Required Deposits 

  

Species 

 

Product 
Unit of 
Measure 

Estimated 
Quantity 

Average 
DBH 

Base 
Rates 

Advertised  
Rates 1/ 

Slash 
Disposal 

Road 
Maint/SR 

Cedar Sawtimber Ton 5,160 16.1 $9.67 $12.44 $4.48 $1.50 

Douglas- fir Sawtimber Ton 5,932 13.9 $9.67 $12.44 $4.48 $1.50 
Grand Fir Sawtimber Ton 26,832 14.7 $9.67 $12.44 $4.48 $1.50 
Lodgepole Pine Sawtimber Ton 75 14.0 $9.67 $12.44 $4.48 $1.50 
Spruce  Sawtimber Ton 1,477 17.0 $9.67 $12.44 $4.48 $1.50 
 Total Sawtimber 39,476      
Cedar Products Cedar Product Ton 828 20.2 $9.67 $12.44 $4.48 $1.50 
Combined Softwoods Pulp Ton 9,423 16.1 $0.30 $0.30 NA $1.50 
 TOTAL ALL 49,727      

1/ The base rates, which include required reforestation costs, are included in the Advertised Rate value. 
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LOGGING SYSTEMS: 

(Volumes include sawlog only)  

Logging System Acres Volume 

MBF 
Volume 

CCF 
Volume 

Tons 
Average Yarding 

Distance 

Tractor 115 1,817  3188 (26%) 10,211 559' 

Skyline 314 5,024  8815 (72%) 28,235 505' 

Skyline with Tractor Swing 16 183 322 (2%) 1,030 500' 

Totals 445 7024 12,325 39,476  

 
 

 SPECIFIED ROADS: 

Project 

Road Name Design 
Class 

  1/ 
Type 

Approx. 
Length 
(mile) 

Road Cost 
Appraisal 
Allowance 

Required 

Completion Date 

5526 Fan Saddle Fork TSL D R 1.00 $9,399.36 NA 

75175 Fan Saddle South A TSL D R 1.49 $23,833.10 NA 

Totals    2.49 $33,232.46  

 
1/ C = Construction, R = Reconstruction, r = recondition.      
 

Payments for Stewardship Contract 
Purpose Payment rate Payment Method 

a. Sawlog and Cedar Product 
Stumpage 1/ 

Bid value/ton minus 
$9.67/ton (line c) 

Stewardship credits and/or 
cash 

b. Nonsaw/pulp 2/ 
 

$0.30/ton, plus $1.50/ton  
(line d) if hauled 

cash 

c. Project Area Improvement 
(Reforestation) 

$9.67/ton hauled 
(sawlog/CP only) 

cash 

d. Road Maintenance &  
Surface Replacement Deposit 

$1.50/ton hauled 
(all products) 

cash 

e. Brush Disposal Deposit 
 

$4.48/ton hauled (sawlog/CP 
only) 

cash 

 
f. Sawlog /CP Total Payments 
(Stumpage, plus deposits) 

Bid value/ton minus 
$9.67/ton (line c), plus 
$5.83/ton (lines d & e)  

Credits for stumpage and cash 
for other charges 

1/ Subtract out the Reforestation costs because it has to be paid for in cash. 
2/ The total nonsaw/pulp value has to be cash, because 100% of the per ton price goes towards  
     the Project Area Improvement costs (line c). 
 

4. GENERAL CONTRACT INFORMATION. 
 
In order for your bid to be considered for award you were previously required to provide your Contractor Identification 
Number (PID) in the spaces provided on page eight, block 25 of the bid form.  This will no longer be required and the bid form 
has been revised accordingly.  Instead you must now provide your TAX IDENTIFICATION NUMBER in the signature 

block of the bid form. 

 

This is a stewardship contract.  The Clearwater National Forest intends to enter into this stewardship contracting project to 
achieve the land management goals described in the North Lochsa Face Environmental Impact Statement and Record of 
Decision.  The end result of this stewardship project is to initiate vegetative rehabilitation by emulating natural disturbance 
processes through management activities and to improve aquatic conditions.  Timber harvest activities are designed to reduce 
vegetative density and/or the presence of shade tolerant conifer species.  It will begin the process of re-establishing western 
white pine and western larch as stand dominants.  Another primary outcome will be to reduce existing, and prevent additional, 
detrimental soil disturbance (ie: compaction, displacement, etc) and sediment production while accomplishing our vegetation 
restoration goals.  Another goal is to provide wood products to the economy.  Utilization of traditional and non-traditional 
forest products is an important goal for this project.  
 
No emergency market-related adjustments will be granted for this project. 
 
This project will also be advertised on the Federal Business Opportunities website; www.fedbizopps.gov.   
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14-I Road Turn-back Option is not applicable to this sale. 

 

Service Contract Wage regulations will apply to Stewardship Projects deemed to be “non-construction” with a cost exceeding 
$2,500.00.  All projects under the Where's Walde Stewardship contract fall under the “non-construction” requirements.  Davis 
Bacon Wage Act requirements will not apply to the Where's WaldeStewardship Project.  
 
A.7 - Specified Roads:   The estimated cost of road construction has been included in the appraisal as a cost the Contractor 
will incur.  The Contractor will be responsible for the road construction cost and WILL NOT receive credit toward stumpage 
cost for this expense i.e.  THIS PROJECT DOES NOT INCLUDE CONTRACTOR CREDIT.  Bidders should consider the 
cost of road construction when developing their bid.  Road reconstruction specifications can be found in the sample contract. 

  
E.2.1.2 - Advance Deposits.  Contractor agrees to make cash deposits in advance of cutting to meet charges under E.2.  Forest 
Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will maintain an un-
obligated balance equal to the applicable charges for timber that Forest Service estimates will be cut in not less than 30 days 
and not more than 60 days. 
 

E.2.2.3 – Excess Timber Value.  In the event the above base rate value of Included Timber exceeds the total value of all of the 

mandatory projects shown in A.4.3 that the Contractor has been authorized to perform: 

  (a) The Contracting Officer, at their option, shall authorize additional optional projects shown in A.4.3 if any, or require cash 

payment; OR 

  (b) Contractor shall make cash payment for the excess timber value if there are no remaining optional projects shown in 

A.4.3. 

 
I.2.3 – Contract Term Extension. The contract termination date is December 31, 2012.  Extensions of this contract may be 
granted only when the Contractor has met specified conditions.  The Contractor must submit an annual schedule of operations 
before commencing operations.  This schedule will include the anticipated activities related to this project. This annual 
schedule of operations does not require concurrence of the Forest Service. 

 

K-C.3.5.8# - Individual Trees (Leave Tree Marking).  All units are are LEAVE tree marked with a band of ORANGE paint 
at dbh on the uphill and downhill sides and a stump mark.  The boundary trees are marked on three sides with vertical stripes of 
orange paint and a stump mark; the middle stripe of paint faces the area to be cut.  The boundary trees are not to be cut. 

 

K-C.2.1.1 – Optional Removal of Non-saw Products.  Non-saw/Pulp material is Mandatory Payment and Optional Removal.  
Pulp material may be left in the woods per agreement with the Forest Service.  Pulp will have to be sorted at the landing and 
hauled separate, if removed.  Provision K-G.8.4.8, Weight Accountability for Split Pricing, will apply for paying for hauled 
nonsaw material at the above flat rates.  Road maintenance and the fixed non-saw price will be charged; no slash will be 
charged.  If nonsaw material is not removed, a lumpsum payment of $2,826.90 for the timber will be required.    

K-F.1.2 # - Use of Roads by Contractor.  The 5525 and 5526 roads are not planned to be used to complete harvest of  unit 
256 included timber.  They are designated as "Unsuitable for haul prior to completion of agreed reconstruction".  Road 5525 
has a narrow section caused by a road failure that may need to be fixed.  Road 5526, from the end of the specified 
reconstruction to the end of unit 526, is narrow, overgrown and would need some drainage work.  If used, road 5526 would 
have any drainage structures removed and the road outsloped following use.       

K-F.3.1 – Road Maintenance Requirements.  All haul roads will require brushing and blading prior to use, under provision 
K-F.3.1.2, Reconditioning of Existing Roads.  All system roads are currently driveable, except roads to the top of units 255 and 
256.  Also, roads to units 38D, 65A, 65C, 108A are impassable due to brush.  The Contractor will be responsible for road 
maintenance on all haul roads.  Deposits will be made for surface replacement and deferred maintenance.  Contractor shall 
perform or pay for road maintenance work, commensurate with Contractor’s use, on roads controlled by Forest Service, and 
used by Contractor in connection with this sale.  Road maintenance requirements are based on the predicted haul route.  Any 
change in the Contractor’s actual haul route may necessitate a change in the roads to be maintained and/or in the amount of 
required deposit for road maintenance.  Required deposits for road maintenance are listed in the sample contract.  Maintenance 
specifications are in the sample contract. 

 

K-F.3.1.4 – Dust Abatement Treatment.  The 101, 486, 514, 519 and 5525 roads (19.55 miles) will require dust abatement 
with a chloride palative.  No other dust abatement is required.    

 

K-G.1.0 - Prework Conference (10/04). Annually, prior to commencement of work, a prework conference will be held 
between the Contractor and Contracting Officer to discuss contract terms and work requirements. 

K-G.3.5.1 – Washing Equipment.  Contractor will be required to insure equipment is free of noxious weed seed.  Noxious 
weeds have been identified along roads into all units; therefore, the cleaning of equipment between units will not be required.   
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K-G.4 – Conduct of Logging.  Portions of unit 90 may require the use of manmade guy anchors, because of existing clearcuts 
along the unit boundary.  Unit 90 will be skyline yarded to the ridge top with a tractor swing up the narrow ridge top to get the 
logs up to the 486-Q road; a narrow base yarder capable of navigating the narrow ridge top will be needed to yard unit 90.   

Units 35, 41 and 108A may require the use of intermediate supports to achieve adequate skyline yarding payloads, due to 
gentle terrain breaks.  Unit 74 may require intermediate supports or tailholds outside of the unit (across creek) to achieve 
adequate payloads.   

K-G.7 – Hazard Reduction and Site Preparation.  Units 41, 64, 65A, 65C, 90 and the skyline portion of 35 will require limb 
and top removal to reduce unit fuel loadings.  Landing slash cleanup and disposal will be in accordance with the Contractor’s 
Stewardship Project A Technical Proposal.  The regeneration units, 4-13 and 25-27, will be prescribed burn following harvest; 
no special requirements for slash treatment are imposed, except for units 38C, 108B, 109, 255 and 256, which requires limbs 
and tops to be left in the unit.  All regeneration units will require hand and/or machine fireline construction and/or a fuel break 
construction.  

K-G.8.2.3# - Volume Determination (10/04). Contractor will be required to weigh each load on a State certified scale meeting 
K-G.8.2.2# requirements, also providing the gross, tare, and net weights to the Forest Service for Payment Purposes. 

K-G.9 – Stewardship Projects.  The Contractor is required to provide a bid cost for every listed mandatory and optional 
Stewardship Project.  The number and amount of Stewardship Projects required to be performed by the Contractor will be 
determined by the Contractor’s bid for the Included Timber.  Federal Acquisition Regulations related to Wage Determination 
1995-0228 are applicable to the service work performed under this contract.  Stewardship Project details and specifications are 
attached to the contract in Appendix A. 

1. Project A; Landing Slash Cleanup and Disposal: The Contractor shall cleanup and dispose of all landing slash.   
Approximately 212 landing piles are anticipated to be in need of disposal following harvest activities.  If burning is 
selected as the disposal method, the ignition time and day for burning any piles will be approved by the Forest Service 
to comply with Idaho Air Quality Standards.  Stewardship credits will be assigned upon completion of work based on 
the lump sum bid, which includes mobilization and disposal work for all units.  Credits will be allocated for each 
harvest unit as it is completed.    

 

2. Project B; Hand Application Weed Spraying:  The contractor will furnish all materials, approved chemicals, 
equipment, labor, supervision, transportation, operating supplies and incidentals necessary to safely apply herbicides 
that are registered in the State of Idaho, using ground-operated spraying apparatus, in strict compliance with the 
specifications, terms, and conditions specified in the herbicide label(s) and contained herein.  Noxious weed spraying 
will take place in Where's Walde harvest units 41 and 74 prior to harvest activities starting.  Unit 41 weed spraying 
will take place in the northwest corner of the unit starting at the northwest corner and extending 100 feet down the hill 
below the 5588 road and following the 5588 road to the east for 400 feet.  Unit 74 weed spraying will take place 
within the unit boundaries for a distance of 100 feet above or below the 5588 road.  Weed spraying will also take 
place on individual weed infestation areas ranging from 1 to 86 acres in size within the North Lochsa Face Access 
Area.  

 

3. Project C; Roadside Weed Spraying:  All roads used for log hauling shall be treated with herbicide to remove 
noxious weeds.  Approximately 40.44 miles of road are estimated to require weed spraying.  Two applications will be 
made; the first application will be made prior to haul beginning and the second at the end of log hauling activities.  
Also, about 114 miles of road within the North Lochsa Face Access Area may also be included for roadside weed 
treatment.  Roads will be sprayed from the toe of the fill to the top of the cut, including the running surface and 
turnouts.  The contractor will furnish all materials, approved chemicals, equipment, labor, supervision, transportation, 
operating supplies and incidentals necessary to safely apply the herbicides using a ground-operated spraying 
apparatus.      

 

4. Project D; Landing and Skid Trail Subsoiling:  This work includes decompacting the skid trails and within unit 
landings in units 38A, 38B, 38D, 253A and 253C used for the harvest of the timber for this project.  An estimated 3.2 
acres of skid trails are anticipated to require subsoiling.  Subsoiling will be required on skid trails where excavation or 
ground disturbance has taken place or where successive passes have taken place over the same trail; the Forest Service 
will designate skid trails to be decompacted.  Subsoiling shall span the width of the compacted areas and shall be 
down to a depth of 10-20 inches.  The subsoiling intent is to effectively loosen the ground to allow water penetration 
and revegetation and to not mix the rocky sub-surface soils with the topsoil; if the Contractor starts hitting rock 
fragments the subsoiling is going too deep.  Equipment will not be permitted to operate outside the clearing limits of 
the skid trail.  Subsoiling shall be done during the period June 15 to October 15, unless otherwise approved.  No 
subsoiling work shall be done during wet weather or when the ground is frozen or otherwise unsuitable.  Stewardship 
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credits will be assigned upon completion of work based on the lump sum bid, which includes mobilization and 
subsoiling work for all units.  Credits will be allocated for each harvest unit as it is completed.   
 
The Clearwater National Forest will make available to the contractor, on a first come first served basis and with no 
charge, a subsoiling grapple rake suitable for use with a >44,000 pound excavator.  The grapple rake replaces the 
bucket and allows subsoiling and brush piling activities to be conducted with the same machine.  An adapter hitch 
allowing the grapple rake to attach to the excavator quick connect head would have to be supplied by the contractor.  
Adapter hitch specifications are available upon request. 

 

5. Project E; Machine Piling and Site Preparation: The work objective is to gather and pile logging slash and small 
diameter live and dead trees and brush that would inhibit tree planting and/or cause a fire hazard on 74.4 acres within 
harvest units 38A, 38B, 38D, 38G, 253A(tractor portion) and 253C.   

 

6.  Project F; Road Storage: Details and specifications are attached to the sample contract outlining storage work by 
road.  Six roads, totalling 4.49 miles, will be put into storage.  Road storage treatments will include weed spraying 
prior to soil disturbance activities and after completion of the work, removal of 21 culverts, road outsloping for 
drainage control, straw placement, and grass seeding.  The approaches to culvert removal areas should be backsloped 
sufficiently, where possible, to allow ATV access to facilitate post sale site preparation and reforestation activities.  
Stewardship credit for the storage work, including mobilization and road drainage work will be based on the lump 
sum bid for the road.     
  
7. Project G; Road Decommissioning: Details and specifications are attached to the sample contract outlining 
decommissioning work by road. Thirteen roads are planned to be decommissioned.  Total road mileage is estimated at 
7.85 miles.  Road decommissioning treatments range from strong outslopes to complete recontours in channel areas 
and in areas requiring fill stabilization.  Roads will be sprayed for noxious weeds prior to soil disturbiung activities 
and following completion of the work.  For every road, all culverts and ditches are pulled.  All disturbed areas are 
seeded with a non-persistent grass mix.   In addition within stream areas, native forbs and shrubs are transplanted from 
areas adjacent to the road as designated by the Forest Service (instream vegetation transplant work will be paid for on 
an hourly basis).  Mulch consisting of slash from onsite woody debris, logs, and stumps as well as imported weed-free 
straw mulch is spread to cover 75% of the disturbed ground.  Treatments at stream crossings require a complete 
recontour of all fill material with stream channels restored to natural grade and dimensions.  Grade control structures 
are constructed in newly reconstructed streams and straw will be spread around the area to control surface erosion.  
Stewardship credit for the decommissioning work, including mobilization, weed spraying, road 
recontouring/stabilization and erosion control (grass seeding and straw spreading), will be based on the lump sum bid 
by road.   

 

K-G.9.2.9 - Requirement for Forest Practices Act Notification (10/01).  The Contractor will be required to complete the 
notification forms to the Idaho Department of Lands at the time of contract execution.   

K-I.6.8# - Use Of Timber.  The contract requires domestic processing of included timber except for species declared to be 
surplus, and prohibits the use of such included timber in substitution for unprocessed private timber exported.  The bidder, by 
signing the bid for advertised timber, certifies compliance with the applicable prohibitions against export and substitution 
prescribed in the Forest Resources Conservation and Shortage Relief Act of 1990, as amended (16 U.S.C. 620, et seq.) with 
each bid. 
 
5.  PAYMENT.  Payment for timber and any required deposits for slash disposal or road maintenance are required in advance 
of cutting. Contractor may earn stewardship credits or provide an acceptable payment guarantee prior to cutting. "Stewardship 
Credits" are credits that are earned and established when work described in K(T)-G(T).9# of the sample contract has been 
performed and accepted. Stewardship Credits shall be earned at the offer rate as shown in the awarded contract. Earned 
Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Required Deposits. Base Rates 
and Required Deposits must be paid in cash. See also standard provision E.2.2.3 – Excess Timber Value.  
 
6. PAYMENT GUARANTEE.  Contractors should include as a consideration of bid the cost of performance and/or payment 
bonds when submitting a price proposal for this contract.  
 
7.  PERFORMANCE BOND.  The amount of the performance bond will be established to cover both the harvesting operation 
and the Stewardship Projects.  The performance bond established for this contract is $36,000.    

8  EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE REVIEW.  If the total bid value plus required deposits for 
this contract exceeds $10 million, before award, the Forest Service shall request an equal employment opportunity compliance 
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review of the high bidder to determine compliance with the provisions of Executive Order 11246 of September 24, 1965, as 
amended by Executive Order 11375 of October 13, 1967 and Executive Order No. 12086 of October 5, 1978. 

9.  AWARD.  The Contracting Officer is required to make a determination of bidder responsibility as stated in Title 36, 
Section 223.101, of the Code of Federal Regulations.  To determine a Contractor to be responsible, a Contracting Officer must 
find that: 

a. The Contractor has adequate financial resources to perform the contract or the ability to obtain them; 
b. The Contractor is able to perform the contract within the contract term taking into consideration all existing 
contracts and Governmental business commitments; 
c. The Contractor has a satisfactory performance record on timber or service contracts.  A prospective Contractor that 
is or recently has been seriously deficient in contract performance shall be presumed not to be responsible, unless the 
Contracting Officer determines that the circumstances were beyond the Contractor’s control and were not created 
through improper actions by the Contractor or affiliate, or that the Contractor has taken appropriate corrective action.  
Past failure to apply sufficient tenacity and perseverance to perform acceptably under a contract is strong evidence 
that a Contractor is not a responsible Contractor.  The Contracting Officer shall consider the number of contracts 
involved and extent of deficiency of each in making this evaluation; 
d. The Contractor has a satisfactory record of integrity and business ethics; 
e. The Contractor has or is able to obtain equipment and supplies suitable for stewardship contracting and for meeting 
the resource protection provisions of the contract; 
f. The Contractor is otherwise qualified and eligible to receive an award under applicable laws and regulations. 

 
Contract award will be based on the a) bid price, b) technical approach, c) past performance, d) reduction of soil impacts, 
e) utilization of landing slash pile material and f) how labor, subcontractors, and other workforce from the local area 
and/or Native American Tribes is utilized for this project (refer to page 6 #2 on Instructions to Bidders for details). 

     

Bidders, by signing the bid form, certify that, to the best of bidder’s knowledge, the bidder will meet the requirements in 
36 CFR 223.101, determination of Contractor responsibility, and if awarded this contract, that bidder will complete the 
project contract and any modifications thereof in accordance with its terms including requirements to purchase, cut, and 
remove included timber and complete stewardship items. 

10.  FALSE STATEMENTS ACT.  Bidders, by signing the bid form, certify that they are aware that bidder is subject to the 
penalties prescribed in 18 U.S.C. 1001, Chapter 47, Fraud and False Statements (P.L. 104-45).  The Act states “whoever, in 
any matter within the jurisdiction of any department or agency of the United States knowingly and willfully falsifies, conceals 
or covers up by any trick, scheme, or device a material fact, or makes any false, fictitious or fraudulent statements or 
representations, or makes or uses any false writing or document knowing the same to contain any false, fictitious or fraudulent 
statement or entry, shall be fined under this title or imprisoned not more than 5 years, or both.” 

11.  DAMAGES.  This contract shall be terminated for breach pursuant to paragraph 16, 19, and/or 21 of the bid form and the 
terms of the sample contract if:  1) bidder fails to execute the contract or furnish a satisfactory performance bond within 30 
days of the award letter’s date; or 2) bidder is found to have violated the False Statements Act in making any statement or 
certification on the bid form including not meeting Contractor responsibility requirements, and bidder has made a false 
statement.   

12.  SUSPENSION AND DEBARMENT CERTIFICATION.  Non-procurement debarments and suspensions are governed 
by the Government-wide common rules (7 CFR 3017). 
 
These rules require each Contractor, to submit a certification for itself, its principals, and its affiliates when bidding on sales.  
The bidder must designate its status regarding debarment, suspension, and other matters as specified on the bid form.  The 
bidder, by signing the bid form, certifies this status.  An explanation for not submitting a certification may be submitted.  The 
Contracting Officer will determine whether the explanation provides sufficient reason for permitting participation in the 
bidding.  Also, as a Contractor enters into transactions with subcontractors, these subcontractors must certify their eligibility.  
The certification titled “Subcontractor Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion” 
must be provided to subcontractors, but completed certifications are not required to be submitted with bid forms.  Contractor 
must keep these subcontractor certification forms on file for review by the Forest Service, if requested. 

 

The certification forms and instructions for subcontractors transactions are provided as an addendum to the bid form. 

13.  OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA) REGULATIONS.  Conduct of all 
operations on this project is subject to inspection for compliance with operations regulations by OSHA.  Information is 
available to assist Contractors to ensure compliance with the operations regulations during conduct of this project from the U.S. 
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Department of Labor, Occupational Safety and Health Administration, Boise Area Office, 1150 North Curtis Road, 

Suite 201, Boise, Idaho (208)321-2960. 


